STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 09/ 04 IN LOS ANGELES COUNTY | N AND NEAR RR | NVOLVENMENT 09/ 13/ 04
CONTRACT NUMBER 07- 1190E4 CARSON, LONG BEACH AND LOS ANGELES CONTRACT CODE 'A '
LOCATI ON 07-LA-1-7.1/30. 7 AT VARI OUS LOCATI ONS 86 CONTRACT | TEMS
UPGRADE BRI DGE RAI LS FEDERAL Al D ACST- P001- (510) E
P- P001- (510) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 11 FUND TOTAL  HA21 2, 666, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUVBER OF Bl DDERS 2 ENG NEERS EST 2,252,000.00 AMOUNT OVER 689, 117. 00 PERCENT OVER EST 30. 60
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,941,117.00 1 D W POAELL CONSTRUCTI ON | NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356- 1299
FONTANA CA 92334- 1406
2 3,721,247.00 2 PETERSON CHASE GENERAL 949 252- 0441

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706

00615876

FAX 949 252-0266



07- 1190E4
07-LA-1-7.1
09/ 09/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 13/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
ALCORN FENCE
SUN VALLEY CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

| MPERI AL | NDUSTRI AL COATI NGS
Rl VERSI DE CA

J F L ELECTRIC
LOS ANGELES CA

MODERN ALLOYS
STANTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRUESDELL CORPORATI ON
PHCENI X AZ

CONCRETE BARRI ER

FENCI NG AND HAND RAI L

RESTEEL

PAI NTI NG

LI GHTI NG

VETAL BEAM GUARD RAI L

STRI PI NG

TREAT BRI DGE DECK



07- 1190E4
07-LA-1-7.1
09/ 09/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 13/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG
RI VERSI DE CA

CONTRACTORS CHEM CAL
HAYWARD CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

| MPERI AL | NDUSTRI AL COATI NGS
Rl VERSI DE CA

PACI FI C ELECTRI C
BELL GARDENS CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

FENCI NG

ASPHALT CONCRETE

JO NT SEAL

REBAR

PAI' NT STEEL

LI GHTI NG AND SI GN | LLUM NATI ON

STRI PI NG



07- 1190E4 Bl D245

07-LA-1-7.1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 450 75. 00 33, 750. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 50, 000. 00* 50, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 150, 000. 00* 150, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 180 4.00 720. 00
7 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 14 65. 00 910. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 520 2.00 13, 040. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 230 25. 00 5, 750. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,720 35. 00 95, 200. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 300. 00 51, 000. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 20. 00 3, 000. 00
13 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 1,110 3.00 3, 330. 00
MARKI NG
14 (S) 150767 REMOVE BRI DGE MOUNTED SI GN EA 5 2,500. 00 12, 500. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 160 35. 00 5, 600. 00
16 151512 RECONSTRUCT | NLET EA 1 2,500. 00 2,500. 00
17 033468 RECONSTRUCT CHAI N LI NK FENCE W TH M 17 235. 00 3, 995. 00
BARBED WRE (TYPE CL - 1.8)
18 152320 RESET ROADSI DE SI GN EA 41 125. 00 5, 125. 00
19 153235 CLEAN BRI DGE DECK M 13, 260 3.00 39, 780. 00
20 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 43 150. 00 6, 450. 00
S| DEVALK)
21 153246 REMOVE CONCRETE (M SCELLANECUS) MR 40 25.00 1, 000. 00
22 033469 REMOVE Tl MBER RAI LI NG M 28 35. 00 980. 00
23 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 40, 000. 00* 40, 000. 00
24 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 140, 000. 00* 140, 000. 00
25 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 60, 000. 00* 60, 000. 00
26 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 50, 000. 00* 50, 000. 00
27 157565 BRI DGE REMOVAL (PORTI ON), LOCATI ON E LS LUMP SUM 75, 000. 00* 75, 000. 00
28 157566 BRI DCE REMOVAL ( PORTI ON), LOCATION F LS LUWP SUM 110, 000. 00* 110, 000. 00
29 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 20, 000. 00* 20, 000. 00
30 157568 BRI DCE REMOVAL ( PORTI ON), LOCATION H LS LUWP SUM 30, 000. 00* 30, 000. 00
31 157569 BRI DGE REMOVAL (PORTI ON), LOCATI ON | LS LUMP SUM 10, 000. 00* 10, 000. 00
32 157570 BRI DCE REMOVAL ( PORTI ON), LOCATION J LS LUWP SUM 10, 000. 00* 10, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
34 160120 REMOVE TREE EA 3 300. 00 900. 00
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07- 1190E4

07-LA-1-7.

09/ 09/ 04

CODE

190101
190110
074018
260301
390095
390103
394002

394044
394049
(F) 510053
511118
515020
(S) 519117
(S) 519120
(S) 519144
( SF) 520102
(F) 540102
540109

( SF) 550203
( SF) 550204
(F) 560203

( SF) 560204

566011
033470

(S) 590115
(S) 590135
(S) 590301
727906
(F) 731501
033471
731511
(S) 832003
( SF) 833032

CONTRACT

ROADWAY EXCAVATI ON
LEAD COVPLI ANCE PLAN

HEALTH AND SAFETY PLAN

CLASS 3 AGGREGATE BASE

REPLACE ASPHALT CONCRETE SURFACI NG
ASPHALT CONCRETE ( TYPE B)

PLACE ASPHALT CONCRETE (M SCELLANEOUS
AREA)

PLACE ASPHALT CONCRETE DI KE ( TYPE C)
PLACE ASPHALT CONCRETE DI KE ( TYPE F)
STRUCTURAL CONCRETE, BRI DGE

CLEAN EXPANSI ON JO NT

REFI NI SH BRI DGE DECK

JONT SEAL (MR 30 M)

JONT SEAL (MR 15 MV)

JONT SEAL (MR 50 M)

BAR REI NFORCI NG STEEL ( BRI DGE)

TREAT BRI DGE DECK

FURNI SH BRI DGE DECK TREATMENT MATER! AL
( LOW ODOR)

FURNI SH STRUCTURAL STEEL ( BRI DGE)
ERECT STRUCTURAL STEEL (BRI DGE)
FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN

(STRAP AND SADDLE BRACKET METHOD)
CLEAN AND PAI NT STRUCTURAL STEEL

SPOT BLAST CLEAN AND PAI NT UNDERCOAT
WORK AREA MONI TORI NG

M NOR CONCRETE ( GUTTER LI NI NG

M NOR CONCRETE ( CURB)

M NOR CONCRETE ( CURB, GUTTER & S| DEWALK)
M NOR CONCRETE (1 SLAND PAVI NG)

METAL BEAM GUARD RAI LI NG (WOOD POST)
CHAI N LI NK RAI LI NG ( TYPE 7)

PROPOSAL

OF

TRHEEEREREE %Q%SEGS

AAXR
OO

A
@

L

S LRV Y

Bl D245

LOwW BI DDER PAGE 5

09/ 13/ 04
ESTI MATED

QUANTI TY BI D AMOUNT
45 110. 00 4, 950.
LUWP SUM 4, 000. 00* 4, 000.
LUMP SUM 4,000. 00* 4, 000.
25 180. 00 4, 500.
1.8 600. 00 1, 080.
82 120. 00 9, 840.
76 30. 00 2, 280.
150 15. 00 2, 250.
260 15. 00 3, 900.
25 1, 200. 00 30, 000.
393 65. 00 25, 545.
26 220. 00 5, 720.
227 70. 00 15, 890.
162 50. 00 8, 100.
23 220. 00 5, 060.
2,556 5.00 12, 780.
13, 260 6. 50 86, 190.
5, 306 13. 00 68, 978.
3, 820 7.00 26, 740.
3, 820 4.00 15, 280.
4, 866 6. 00 29, 196.
4, 866 3. 00 14, 598.
1 200. 00 200.
1 100. 00 100.
LUWVP SUM 7, 000. 00* 7, 000.
2 500. 00 1, 000.
LUWVP SUM 5, 000. 00* 5, 000.
0.2 1, 000. 00 200.
6 100. 00 600.
17 700. 00 11, 900.
6.6 250. 00 1, 650.
270 105. 00 28, 350.
633 240. 00 151, 920.

00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00

00
00
00

00

00
00

00
00
00
00
00
00
00
00
00



07- 1190E4 Bl D245

07-LA-1-7.1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 ( SF) 833088 TUBULAR HANDRAI LI NG M 399 180. 00 71, 820. 00
69 (F) 833148 CONCRETE BARRI ER ( TYPE 26R MODI FI ED) M 323 570. 00 184, 110. 00
70 (F) 049742 CONCRETE BARRI ER ( TYPE 26R) M 730 440. 00 321, 200. 00
71 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 390 150. 00 58, 500. 00
72 (S) 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 5 300. 00 1, 500. 00
73 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 8 500. 00 4,000. 00
74 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 150. 00 600. 00
75 (S) 839552 TERM NAL SECTI ON ( TYPE Q) EA 4 200. 00 800. 00
76 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
77 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2,200. 00 13, 200. 00
78 (F) 049743 CONCRETE BARRI ER ( TYPE 732R MODI FI ED) M 332 280. 00 92, 960. 00
79 (F) 839723 CONCRETE BARRI ER ( TYPE 732B) M 14 350. 00 4,900. 00
80 (F) 049744 CONCRETE BARRI ER ( TYPE 742R) M 8 700. 00 5, 600. 00
81 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 14 65. 00 910. 00
82 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,570 2.00 5, 140. 00
83 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 5. 00 550. 00
84 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUVP SUM 22, 000. 00* 22, 000. 00
85 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 245, 000. 00* 245, 000. 00
86 999990 MOBI LI ZATI ON LS LUVP SUM 250, 000. 00* 250, 000. 00

TOTAL 2,941, 117. 00



07- 1190E4 Bl D245

07-LA-1-7.1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 09/ 04 09/ 13/ 04
| TEM SECOND
Bl D AMOUNT

1 50. 00 22500. 00

2 3, 000. 00~ 3000. 00

3 12, 600. 00* 12600. 00

4 10, 500. 00~ 10500. 00

5 320, 000. 00* 320000. 00

6 6. 00 1080. 00

7 110. 00 1540. 00

8 3. 00 19560. 00

9 40. 00 9200. 00
10 65. 00 176800. 00
11 250. 00 42500. 00
12 45. 00 6750. 00
13 4.00 4440. 00
14 1, 400. 00 7000. 00
15 7.00 1120. 00
16 3, 000. 00 3000. 00
17 250. 00 4250. 00
18 300. 00 12300. 00
19 2.50 33150. 00
20 100. 00 4300. 00
21 75. 00 3000. 00
22 30. 00 840. 00
23 32, 000. 00* 32000. 00
24 115, 000. 00* 115000. 00
25 45, 000. 00* 45000. 00
26 32, 000. 00* 32000. 00
27 62, 000. 00* 62000. 00
28 65, 500. 00* 65500. 00
29 6, 000. 00* 6000. 00
30 16, 000. 00* 16000. 00
31 5, 000. 00* 5000. 00
32 75, 000. 00* 75000. 00
33 5, 000. 00* 5000. 00
34 1, 000. 00 3000. 00
35 60. 00 2700. 00
36 8, 000. 00~ 8000. 00
37 5, 000. 00* 5000. 00
38 60. 00 1500. 00
39 2, 000. 00 3600. 00




07- 1190E4 Bl D245

07-LA-1-7.1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 09/ 04 09/ 13/ 04
| TEM SECOND
Bl D AMOUNT

40 100. 00 8200. 00
41 200. 00 15200. 00
42 40. 00 6000. 00
43 40. 00 10400. 00
44 3, 800. 00 95000. 00
45 20. 00 7860. 00
46 300. 00 7800. 00
47 100. 00 22700. 00
48 100. 00 16200. 00
49 200. 00 4600. 00
50 4.00 10224. 00
51 2.30 30498. 00
52 19. 00 100814. 00
53 10. 00 38200. 00
54 2.00 7640. 00
55 12. 00 58392. 00
56 4.00 19464. 00
57 350. 00 350. 00
58 300. 00 300. 00
59 17, 000. 00* 17000. 00
60 4, 500. 00 9000. 00
61 10, 000. 00* 10000. 00
62 2, 000. 00 400. 00
63 100. 00 600. 00
64 600. 00 10200. 00
65 600. 00 3960. 00
66 110. 00 29700. 00
67 250. 00 158250. 00
68 185. 00 73815. 00
69 1, 260. 00 406980. 00
70 895. 00 653350. 00
71 160. 00 62400. 00
72 370. 00 1850. 00
73 600. 00 4800. 00
74 250. 00 1000. 00
75 350. 00 1400. 00
76 3, 800. 00 15200. 00
77 2,600. 00 15600. 00
78 465. 00 154380. 00




| TEM

79
80
81
82
83
84
85

86
TOT

07- 1190E4

07-LA-1-7.1
09/ 09/ 04
SECOND
Bl D AMOUNT
600. 00 8400. 00
600. 00 4800. 00
60. 00 840. 00
2.00 5140. 00
11.00 1210. 00
18, 400. 00* 18400. 00
201, 000. 00* 201000. 00
210, 000. 00* 210000. 00
3,721, 247. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 9
09/ 13/ 04



